
CLIN CLIN TYPE

 COST 

OVERRUN 

CEILING 

 ESTIMATED  ESTIMATED  TOTAL  FUNDED  FUNDED  TOTAL 

0001 LABOR (Tasks 1-4) -$                  

0002 LABOR (Task 5) -$                  

0003 LABOR (Task 6) -$                  

0004 LABOR (Task 7) -$                  

0005 TRAVEL

0006 ODCs

0007 CAF

SUB -$                  

1001 LABOR (Tasks 1-4) -$                  

1002 LABOR (Task 5) -$                  

1003 LABOR (Task 6) -$                  

1004 LABOR (Task 7) -$                  

1005 TRAVEL

1006 ODCs

1007 CAF

SUB -$                  

2001 LABOR (Tasks 1-4) -$                  

2002 LABOR (Task 5) -$                  

2003 LABOR (Task 6) -$                  

2004 LABOR (Task 7) -$                  

2005 TRAVEL

2006 ODCs

2007 CAF

SUB -$                  

3001 LABOR (Tasks 1-4) -$                  

3002 LABOR (Task 5) -$                  

3003 LABOR (Task 6) -$                  

3004 LABOR (Task 7) -$                  

3005 TRAVEL

3006 ODCs

3007 CAF

SUB -$                  

4001 LABOR (Tasks 1-4) -$                  

4002 LABOR (Task 5) -$                  

4003 LABOR (Task 6) -$                  

4004 LABOR (Task 7) -$                  

4005 TRAVEL

4006 ODCs

4007 CAF

SUB -$                  

TOTAL -$                  86,718,517$          3,607,500$     
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